

Addendum No. 3

Date: July 25, 2017

Total # of Pages: 1

**Project: West Station Lofts - New 21 Unit Apartment Building
44 MacDonald Street North, Arnprior**

This Addendum forms part of the contract documents and is to be read, interpreted and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof.

General

3.1 The tender closing date remains as Wednesday July 26, 2017 at 3:00pm!!!

Site Plan / Landscape Plan (A1.0)

- 3.2 An updated site plan has just been issued with the clarifications noted below.
- 3.3 Additional wood fencing has been added along the North property line. (approx. 19.3m in length starting from the North-East corner).
- 3.4 The concrete sidewalk reinstatement areas along MacDonald Street have now been indicated with depressed curbs at either side of entrance.
- 3.5 Concrete curb radius at entry has been corrected to match face of sidewalk.
- 3.6 Asphalt has now been indicated at entrance to street.
- 3.7 Additional concrete walk has been indicated at north end of building outside the garbage room.

End of Addendum.